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D.C. DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS

DESIGN-BUILD SERVICES FOR ELEVEN DPR PLAYGROUNDS

January 22, 2013

Proposal Due Date: February 14, 2013 by 2:00 p.m. EST
Preproposal Conference:  January 30, 2013 at 12:30 p.m. EST

to be held at:

Frank D. Reeves Center

2" Floor Community Room
2000 14™ Street, NW
Washington, DC 20009

Contact: Thomas D. Bridenbaugh
Leftwich & Ludaway, LLC
1400 K Street, NW
Suite 1000
Washington, D.C. 20005
Phone: (202) 434-9100

Solicitation Number: DCAM-13-CS-0106



Executive Summary

The District of Columbia Department of General Services (DGS or Department) is issuing this
Request for Proposals to engage contractors to provide design-build services for eleven (11)
playgrounds located in Washington, DC. These playgrounds will be installed at the following
Department of Parks and Recreation (DPR) sites: (i) Emery Recreation Center; (ii) Upshur
Recreation Center; (iii) Brentwood Park; (iv) Benning Park Community Center; (v) Harry
Thomas Sr. Recreation Center; (vi) Harrison Recreation Center; (vii) Douglass Community
Center; (viii) Fort Stevens Recreation Center; (ix) Hamilton Recreation Center; (X) Newark
Community Gardens; and (xi) Banneker Community Center. The scope of services is further
outlined below and generally includes design-build services to install new playgrounds, and may
generally include new tot lots and play equipment, and various other site improvements, based
on existing conceptual designs (the “Project”).

A.1l. Project Delivery Method

The Department plans to deliver this project through a design-build delivery method. Concept
designs for each site have been completed and are included as Attachments A1-All (*Concept
Design”) along with narrative scopes of work, aerial site images, and play equipment
requirements for each site. DPR site amenity standards are also included as Attachment G. The
selected Design-Builder will be required to complete the design and install all of the work
necessary to complete the Project. The Design-Builder’s work will be divided into two phases:
(i) the Preconstruction/Design Phase, and (ii) the Construction Phase. During the
Preconstruction/Design Phase the Design-Builder shall prepare such drawings as may be
required to describe the work and to obtain the necessary permits. Such drawings shall be
submitted to the Department for its review and approval prior to proceeding with construction.
During the Construction Phase, the Design-Builder will implement the approved drawings,
providing all labor, materials, supervision and other services as may be necessary to accomplish
this task. The Department reserves the right to award the work for each site to separate
contractors, or to award the work for multiple sites to the same contractor.

A.2 Form of Contract

The Form of Contract will be issued by addendum. Offerors should carefully review the Form of
Contract when submitting their proposal. To the extent there are any inconsistencies between this
RFP and the Form of Contract, the Form of Contract shall prevail. Offerors are further advised
that they are required to submit their proposal premised upon entering into a contract that is
substantially similar to the Form of Contract and that any proposed changes to the Form of
Contract must be clearly identified and described in their proposal. A proposal that fails to
specifically identify and describe the requested changes shall be deemed non-responsive.
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A3  Lump Sum Price

As will be more fully described in the Form of Contract, this will be a Lump Sum type contract.
Offerors will be required to submit with their proposal a Lump Sum price for the work. The
Lump Sum Fee shall include sufficient funds to cover all of the expenses necessary to complete
the Project, including, but not limited to, profit, home and field office overhead, supervision,
labor, materials, equipment, bonds, insurance and such professional services as may be required
to complete the design and obtain the necessary permits. Offerors will be required to submit with
their proposal an Offer Letter in substantially the form of Attachment B on the Offeror’s
letterhead setting forth its Lump Sum price, as well as a preliminary schedule of values.

Offerors will also be required to submit a schedule of values which breaks the Lump Sum price
into the various elements that are shown in the conceptual design. In the event that the budget is
inadequate to support all of the desired elements, the selected Design-Builder will be required to
work with the Department to determine what improvements fit within the budget and what is
most important to these stakeholders.

A.4  Incentives for On-time; On-Budget Completion & Meeting Workforce Goals

In the event the Project is both (i) substantially complete no later than the substantial completion
dates identified herein and in the form of contract, and (ii) delivered for less than the Lump Sum
established in the Contract, the Lump Sum shall be increased by Two Percent (2%). If these
goals are not met, the Lump Sum will be reduced by Two Percent (2%). In addition, if the
Design-Builder meets the Workforce Utilization Requirement discussed in Section A.5 below,
the Lump Sum will be increased by One Half of One Percent (0.5%). In determining whether
these goals have been met, the decision will be made irrespective of fault and regardless of
whether the cause for failing to achieve these goals was within the Design-Builder’s control.

A5 Economic Inclusion

The Department requires that Local, Small and Disadvantaged Business Enterprises (“LSDBES”)
participate in this project to the greatest extent possible and desires that such businesses perform
at least fifty percent (50%) of the work under this procurement. At least thirty five percent (35%)
must be awarded to entities that are certified as either Small or Disadvantaged Business
Enterprises by the District of Columbia Local Business Opportunity Commission, and twenty
percent (20%) to entities that are certified as Disadvantaged Business Enterprises. The
Department will also require that the selected design-builder and all of its subconsultants,
subcontractors, and suppliers, enter into a First Source Employment Agreement with the
Department of Employment Services and hire fifty-one percent (51%) District residents for all
new jobs created on the project. Please see Part C of this RFP for additional information.

In addition to LSDBE participation as described above, the Department requires that District
residents participate in the Project to the greatest extent possible. Prior to execution of the
Contract, the Department will establish a minimum requirement for the percentage of labor hours
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worked by District residents on the project (such requirement, the “Workforce Utilization
Requirement”). Offerors shall submit with their proposals a Workforce Utilization Plan outlining
how they intent to increase participation by DC residents in the performance of the work on this
Project.

A.6  Selection Criteria

Proposals will be evaluated in accordance with Part D of this RFP. The following evaluation
criteria will be used:

Experience & References (20 points)

Key Personnel (10 points)

Project Management Plan (10 points)
Preliminary Project Schedule (10 points)
Cost (40 points)

LSDBE Compliance/Utilization (5 points)
Workforce Utilization (5 points)

A.7  Procurement Schedule

The schedule for this procurement is as follows:

e |ssue RFP - January 22, 2013
e Pre-proposal Conference - January 30, 2013 at 12:30 pm
e Last Day for Questions/Clarifications - February 7, 2013
e Proposals Due - February 14, 2013 at 2:00 pm
¢ Notice of Award - on or about February 28, 2013

A.8  Attachments

Attachments A1-All - Concept Designs, Narrative Scopes of Work, Aerial Site Maps
and Play Equipment Requirements

Attachment B - Form of Offer Letter and Preliminary Schedule of Values

Attachment C - Disclosure Statement

Attachment D - Tax Affidavit

Attachment E - Davis-Bacon Wage Rates

Attachment F - Bid Guaranty Certification

Attachment G - DPR Site Amenity Standards
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SECTION B SCOPE OF WORK
B.1  Scope of Work

The selected Contractor(s) will be required to provide design-build services at one or more of
eleven (11) playgrounds at DPR sites located in Washington, DC. These playgrounds will be
installed at: (i) Emery Recreation Center; (ii) Upshur Recreation Center; (iii) Brentwood Park;
(iv) Benning Park Community Center; (v) Harry Thomas Sr. Recreation Center; (vi) Harrison
Recreation Center; (vii) Douglass Community Center; (viii) Fort Stevens Recreation Center; (ix)
Hamilton Recreation Center; (X) Newark Community Gardens; and (xi) Banneker Community
Center, as indicated in Attachments A1-Al11. The scope of work generally includes design-build
services to install new playgrounds, each of which may include a new tot lot and play equipment,
and various other site improvements, based on existing conceptual designs. Without limiting the
generality of the foregoing, the selected Design-Builder shall be required to provide all of the
design services, labor, materials and supervision necessary to accomplish this task. Certain sites
may include imaginative play areas, fitness trails and/or parcourse equipment, tennis courts,
public art, basketball courts, climbing walls, community gardens, nature trails and rain gardens.
The Design-Builder’s work will be divided into two Phases: (i) the Preconstruction/Design
Phase; and (ii) the Construction Phase.

B.1.1 During the Preconstruction/Design Phase, the Design-Builder will be required to prepare
all necessary drawings for the Department’s approval prior to the commencement of the
Construction Phase. Phase 1 Environmental Assessments will be required for each site, as well as
Archeological Surveys (as required).

B.1.2 During the Construction Phase, the selected Design-Builder shall carry out such activities
as are necessary to complete the construction in the approved design documents. The Design-
Builder shall be responsible for providing all of the necessary supervision, labor and materials to
fully complete the work described in Attachments A1-All. Play equipment requirements are
also included in Attachments A1-Al1. Offerors should carry the following allowances for play
equipment in their Lump Sum Price:

e Emery Recreation Center: $250,000
e Upshur Recreation Center: N/A

e Brentwood Park: $250,000
e Benning Park Community Center: ~ $300,000
e Harry Thomas Sr. Recreation Center: $250,000
e Harrison Recreation Center: $250,000
e Douglass Community Center: $250,000
e Fort Stevens Recreation Center: $250,000
e Hamilton Recreation Center: $250,000
e Newark Community Gardens: $200,000
e Banneker Community Center: $250,000
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B.1.3 Green Sustainability Requirements

B.1.3.1Required Measurables/Data. The Design-Builder will be required to document these
elements of the Project on the design documents, where the elements are incorporated:

Rates of existing storm water run-off compared to new rate of storm water management
(Section 3 of the "Existing Buildings & Small Projects Guide” issued by the former
DRES in June 2011 should be used as a guide and will be provided to the selected
Design-Builders.) Qualifiers should be both quality (total suspended solids) and quantity
(volume).

Number of new trees planted.

Square footage/acreage of new community garden space (planting area only).

Square footage of new storm water retention areas such as rain gardens, bio swales, etc.
and volume of run-off retention capacity.

Square footage of green roof on pavilions, etc.

B.1.3.2Preferable Design Elements. If applicable, the following design elements should be
incorporated:

LED lighting possibly powered by solar.

Motion activated lighting.

Spray park jets motion sensitive or with flow control valves.

Spray park on recirculating systems (rather than a flow to drain system).

Green roofs on shade shelters, where possible.

Rainwater collection for garden watering to nearby facilities.

Native landscape plantings (where once established, native plants will not need
fertilizers, herbicides, pesticides or watering).

Recycled/recyclable materials where possible (signage, message boards, etc.).
Solar powered products, with panels on shade structures to offset grid power needs.
Keep trees and topsoil as undisturbed as possible.

Efficient irrigation practices (drip irrigation tied to the DPR Central Irrigation System).
Low VOC paint and other materials.

B.1.3.23 Citywide Goals. The Department has the following goals for each of these project sites:

Stormwater: In coordination with the District’s MS4 Permit, adopt the design,
construction and recommended maintenance of stormwater controls to achieve on-site
retention of 1.2” of stormwater from a 24-hour storm with a 72-hour antecedent dry
period through evapotranspiration, infiltration and/or stormwater harvesting and use.

Tree Canopy: Prioritize the inclusion of Native and Adaptive Trees that will assist in
meeting the District’s 40% Tree Canopy Goal by 2035.
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B.2  Key Personnel

In its proposal, each Offeror will be required to identify its key personnel. Key personnel shall
include, at a minimum, the following individuals: (i) the Project Executive; (ii) the Field
Superintendent; and (iii) the Project Manager who will be responsible for this Project. The
Offeror shall also identify the landscape architect and the civil engineer that will develop the
designs for this project, as well as the certified arborist where required. In this regard, Offerors
should submit a resume of the proposed firm as well as the specific individual that will be
assigned to this project. The Design-Builder will not be permitted to reassign any of the key
personnel unless the Department approves the proposed reassignment and the proposed
replacement. Please provide a table that identifies the specific staff that will be assigned to this
project. The table should include: (i) the individual’s name (if known); (ii) his or her title; (iii)
his or her level of effort (i.e. the percentage of time devoted to this project); and (iv) the time
periods during which the individual will be assigned to the project. This table should include all
personnel that will be assigned to the project.

B.3  Licensing, Accreditation and Registration

The Design-Builder and all of its subcontractors and subconsultants (regardless of tier) shall
comply with all applicable District of Columbia, state, and federal licensing, accreditation, and
registration requirements and standards necessary for the performance of the contract. Without
limiting the generality of the foregoing, all drawings shall be signed and sealed by a professional
architect or engineer licensed in the District of Columbia.

B.4  Conformance with Laws

It shall be the responsibility of the Design-Builder to perform under the contract in conformance
with the Department’s Procurement Regulations and all statutes, laws, codes, ordinances,
regulations, rules, requirements, orders, and policies of governmental bodies.

B.5 Davis-Bacon Act

The Davis-Bacon Act is applicable to this Project. As such, the Design-Builder and its trade
subcontractors shall comply with the wage and reporting requirements imposed by that Act.

B.6  Apprenticeship Act

The Apprenticeship Act shall apply to this contract, and the Design-Builder and all of its trade
subcontractors shall be required to comply with that act.
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B.7  Time is of the Essence

Time is of the essence with respect to the contract. The Project must be substantially complete by
the following dates:

e Emery Recreation Center: June 21, 2013

e Upshur Recreation Center: August 15, 2013

e Brentwood Park: June 21, 2013

e Benning Park Community Center:  September 20, 2013
e Harry Thomas Sr. Recreation Center: September 30, 2013
e Harrison Recreation Center: June 21, 2013

e Douglass Community Center: September 30, 2013
e Fort Stevens Recreation Center: September 30, 2013
e Hamilton Recreation Center: September 30, 2013
e Newark Community Gardens: September 30, 2013
e Banneker Community Center: September 30, 2013

As such, the Design-Builder must dedicate such personnel and other resources as are necessary
to ensure that the Project is completed on-time and in a diligent, skilled, and professional
manner.
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SECTION C ECONOMIC INCLUSION
C.1  Preference for Small, Local, and Disadvantaged Business Enterprises

General: Under the provisions of the Small, Local, and Disadvantaged Business Enterprise
Development and Assistance Act of 2005, D.C. Law 16-33 (codified at D.C. Code § 2-218.01 et
seq.), preferences shall be given to Offerors that are certified by the Department of Small and
Local Business Development as being a small business enterprise, having resident business
ownership, having a longtime resident business, being a local business enterprise, being a
disadvantaged business enterprise, being a local business enterprise with its principal office
located in an enterprise zone, being a veteran-owned business enterprise, or being a local
manufacturing business enterprise. (A copy of the certification acknowledgment letter must be
submitted with the Offeror’s Proposal.) In accordance with these laws, the following preferences
shall be awarded in evaluating an Offeror’s proposal:

. Three (3) preference points shall be awarded if the Offeror is certified as having a small
business enterprise.

. Five (5) preference points shall be awarded if the Offeror is certified as having a resident
business ownership.

. Five (5) points shall be awarded if the Offeror is certified as having a longtime resident
business.

. Two (2) preference points shall be awarded if the Offeror is certified as a local business
enterprise.

. Two (2) preference points shall be awarded if the Offeror is certified as being a local
business enterprise with its principal office located in an enterprise zone.

. Two (2) preference points shall be awarded if the Offeror is certified as a disadvantaged
business enterprise.

. Two (2) preference points shall be awarded if the Offeror is certified as a veteran-owned
business enterprise.

. Two (2) preference points shall be awarded if the Offeror is certified as a local

manufacturing business enterprise.

Offerors may qualify for more than one of these categories, so that the maximum number of
points available under this section is 12 points.

Information: For information regarding the application process, contact the Department of
Small and Local Business Development at the following address or telephone number:

Department of Small and Local Business Development
One Judiciary Square Building

441 4th Street, NW, 9th Floor

Washington, DC 20001

(202) 727-3900 (Telephone Number)

(202) 724-3786 (Facsimile Number)
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C.2  SLDBE Participation

The Department requires that significant participation by business enterprises certified by the
Department of Small and Local Business Development as: (i) a local business enterprise; (ii) a
small business enterprise; (iii) a disadvantaged business enterprise; (iv) having a owned resident
business; (v) being a longtime business resident; or (vi) having a local business enterprise with
its principal office located in an enterprise zone. Accordingly, and in addition to the preference
points conferred by Section C.1, the Department requires that business enterprises so certified
must participate in at least 50% of the development. Of this amount, 35% must be awarded to
entities that are certified as either Small or Disadvantaged Business Enterprises by the District of
Columbia Local Business Opportunity Commission and 20% to entities that are certified as
Disadvantaged Business Enterprises. Offerors will be required to submit a Local Business
Enterprise Utilization Plan with their proposals. The Utilization Plan must demonstrate how this
requirement will be met and, to the extent possible at this stage in the project, should identify the
specific firms that will be used and their respective roles.

C.3 Residency Hiring Requirements for Contractors and Subcontractors

At least fifty-one percent (51%) of the Offeror’s Team and every subconsultant’s employees
hired after the Offeror enters into a contract with the Department, or after such subconsultant
enters into a contract with the Offeror, to work on this project, shall be residents of the District of
Columbia.

Upon execution of the contract, the Offeror and all of its member firms, if any, and each of its
subcontractors and subconsultants shall submit to the Department a list of current employees that
will be assigned to the project, the date that they were hired and whether or not they live in the
District of Columbia.

The Offeror shall comply with subchapter X of Chapter Il of Title 2, and all successor acts
thereto, including by not limited to the Workforce Intermediary Establishment and Reform of
First Source Amendment Act of 2011, and the rules and regulations promulgated thereunder. The
Offeror and all member firms, subcontractors, tier subcontractors, subconsultants, and suppliers
with contracts in the amount of $100,000 or more shall be required to comply with the following:
(i) enter into a First Source Employment Agreement with the D.C. Department of Employment
Services (“DOES”) upon execution of the contract; (ii) submit an executed First Source
Agreement to DOES prior to beginning work on the project; (iii) make best efforts to hire at least
51% District residents for all new jobs created by the project; (iv) list all employment vacancies
with DOES; (v) submit monthly compliance reports to DOES by the 10" of each month; (vi) at
least 51% apprentices and trainees employed must be residents of the District registered in
program approved by the D.C. Apprenticeship Council; and (vii) trade contractors and
subcontractors with contracts in the amount of $500,000 or more must register an apprenticeship
program with the D.C. Apprenticeship Council.
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C4 Apprenticeship Act

The D.C. Apprenticeship Act of D.C. Law 2-156, (“Act”) (codified at D.C. Code 32-1401 et
seq.) as amended shall apply to this project. All subcontractors selected to perform work on the
project on a craft-by-craft basis shall be required to comply with this Act. All terms and
conditions of the D.C. Apprenticeship Council Rules and Regulations shall be implemented.
Please note that 35% of all apprenticeship hours worked must be performed by District
residents. The Contractor shall be liable for any subcontractor non-compliance.
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SECTION D EVALUATION AND AWARD CRITERIA
D.1  Evaluation Process

The Department shall evaluate submissions and any best and final offers in accordance with the
provisions of this Section D and the Department’s Procurement Regulations.

D.2 Evaluation Committee

Each submission shall be evaluated in accordance with this Section D by an Evaluation
Committee. The Evaluation Committee shall prepare a written report summarizing its findings
and submit the same to the source selection official. Based on the information submitted by the
Offerors in response to this RFP and the report prepared by the Evaluation Committee, the
source selection official shall select the Offeror(s) whose submissions are determined by the
source selection official to be the most advantageous to the Department.

D.3  Oral Presentation

The Department does not intend to interview Offerors; however, the Department reserves the
right to interview Offerors in the competitive range if necessary. If the Department conducts
such interviews, each Offeror within the competitive range shall make an oral presentation to the
Department’s Evaluation Committee, and participate in a question and answer session. The
purpose of the oral presentation and the question and answer session is to permit the Evaluation
Committee to fully understand and assess the qualifications of each Offeror and the Offeror’s
key personnel. The submission will be re-scored at the conclusion of the oral presentation.

D.3.1 Length of Oral Presentation

Each Offeror will be given up to 60 minutes to make the presentation. At the end of the initial
presentation, there will be a break for approximately 45 minutes for the Evaluation Committee to
assess the presentation and prepare questions. The Offeror will then respond to questions from
the Department’s Evaluation Committee for no more than 90 minutes.

D.3.2 Schedule

The order of presentation will be selected randomly and the Offerors will be informed of their
presentation date before the beginning of oral presentations. The Department reserves the right
to reschedule any Offeror’s presentation at the discretion of the contracting officer.

D.3.3 Offeror Attendees

The oral presentation will be made by the Offeror’s personnel who will be assigned the key jobs

for this project. Each Offeror will be limited to 7 persons. The job functions of the persons
attending the presentation will be considered to be an indication of the Offeror’s assessment of
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the key areas of responsibility that are deemed essential to the successful completion of the
project.

D.3.4 Topics

The Offeror may present information about its capabilities and special qualifications to serve as a
contractor for this Project, including the qualifications of key personnel.

D.4  Proposal Evaluation

Each proposal will be scored on a scale of 1 to 100 points. In addition, Offerors will be eligible
to receive up to 12 preference points as described in Section C.1 of this RFP for participation by
Local, Small or Disadvantaged Business Enterprises. Thus, the maximum number of points
possible is 112. The contract will be awarded to the contactor with the highest evaluated score.

D.4.1 Experience & References (20 points)

The Department desires to engage a Design-Builder with the experience necessary to realize the
objectives set forth in the RFP. The construction component of each Design-Builder (the
“Contractor”) will be evaluated based on their demonstrated experience in: (i) constructing green
play areas and parks; (ii) construction or renovation projects in an urban setting; (iii) knowledge
of, and access to, the local subcontracting market; and (iv) knowledge of the local regulatory
agencies and Code Officials. If the Offeror is a team or joint venture of multiple companies, the
Evaluation Panel will consider the experience of each member of the team or joint venture in
light of their role in the proposed team or joint venture. This element of the evaluation will be
worth up to twenty (20) points.

D.4.2 Key Personnel (10 points)

The Department desires that the builder assign the appropriate number of personnel having the
necessary seniority to implement a project of this type. The personnel should have experience
working together and each such individual should have the necessary level of experience and
education for his or her proposed role. Proposals should identify, at a minimum, (i) the Project
Executive; (ii) the Field Superintendent; (iii) the Project Manager; (iv) the landscape architect;
and (v) the civil engineer who will be assigned to this Project. The availability and experience of
the key individuals assigned to this Project will be evaluated as part of this element. Please
provide a table that identifies the specific staff that will be assigned to this project. The table
should include: (i) the individual’s name (if known); (ii) his or her title; (iii) his or her level of
effort (i.e. the percentage of time devoted to this project); and (iv) the time periods during which
the individual will be assigned to the project. This table should include all personnel that will be
assigned to the project. Please identify whether the personnel will be funded from general
conditions or whether they are home or regional office personnel that are non-reimbursable (i.e.
funded from fee). This element of the evaluation will be worth up to ten (10) points.
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D.4.3 Cost (40 points)

Offerors will be required to bid a Lump Sum Price. This element of the evaluation will be worth
up to forty (40) points.

D.4.4 Project Management Plan (10 Points)

Offerors are required to submit a Project Management Plan. The Project Management Plan
should clearly explain how the Design-Builder intends to manage and implement the Project. It
should demonstrate a knowledge of the process and impediments that must be overcome and
ensure that sufficient staffing will be provided. At a minimum, the plan should: (i) identify the
key personnel and their specific roles in managing the Project; (ii) identify the key milestone
dates and provide a description of how these dates will be achieved; (iii) provide a skeletal
schedule of the work and the phasing of construction; (iv) describe the cost control management
structures that will be used to ensure the Project is delivered on-budget; and (v) describe the key
challenges inherent in this Project and explain how they will be overcome or mitigated. The
Department will also consider the experience that the Design-Builder and its team members have
working together on similar projects. This element of the evaluation is worth up to ten (10)
points.

D.4.5 Preliminary Construction Schedule (10 points)

Offerors should submit with their Project Management Plan a schedule that shows the
anticipated manner in which the Project will be constructed. The schedule should show sufficient
level of detail so as to demonstrate the Offeror’s understanding of the Project and the key issues
related to the Project. This element of the evaluation is worth up to ten (10) points.

D.4.6 LSDBE Compliance/Utilization (5 points)

The Department desires the selected design-builder provide the maximum level of participation
for Local, Small and Disadvantaged Business Enterprises as well as employment opportunities
for District of Columbia residents. Offerors will be evaluated in light of their demonstrated
experience in meeting such goals and their proposed LSDBE Utilization Plan. This factor of the
evaluation will be worth up to five (5) points.

D.4.7 Workforce Utilization Plan (5 points)

The Department desires the selected design-builder to provide the maximum level of
participation by District of Columbia residents in performing the work. As part of their
proposals, Offerors must provide a Workforce Utilization Plan which demonstrates how it will
identify qualified Districts residents to perform work on the project and increase participation by
District residents. This element of the evaluation will be worth up to five (5) points.
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SECTION E PROPOSAL ORGANIZATION AND SUBMISSION

This section outlines specific information necessary for the proper organization and manner in
which Offerors’ Proposals should be proffered. References are made to other sections in this
RFP for further explanation.

E.1  Submission Identification

Submissions shall be proffered in an original and eight (8) copies. The Offeror’s submission
shall be placed in a sealed envelope conspicuously marked: “Proposal for Design-Build Services
at Eleven DPR Playgrounds”.

E.2  Delivery or Mailing of Submissions
Submissions should be delivered or mailed to:

DC Department of General Services
Att’n: JW Lanum

Frank D. Reeves Center

2000 14™ Street, NW, 8" Floor
Washington, DC 20009

E.3  Date and Time for Receiving Submissions

Submissions shall be received no later than 2:00 pm EST, on February 14, 2013. The Offeror
assumes the sole responsibility for timely delivery of its Submission, regardless of the method of
delivery.

E.4  Submission Size, Organization and Offeror Qualifications

All submissions shall be submitted on 8-1/2” x 11” bond paper and typewritten. Telephonic,
telegraphic, and facsimile submissions shall not be accepted. The Department is interested in a
qualitative approach to presentation material. Brief, clear and concise material is more desirable
than quantity. The submission shall be organized as follows:

E.4.1 Bid Form
Each Offeror shall submit a bid form substantially in the form of Attachment B. Material

deviations, in the opinion of the Department, from the bid form shall be sufficient to render the
proposal non-responsive.
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E.4.2 Disclosure Form

Each Offeror shall submit a Disclosure Statement substantially in the form of Attachment C.

E.4.3 Executive Summary

Each Offer should provide a summary of no more than three pages of the information contained
in the following sections.

E.4.4 General Team Information and Firm(s) Data

Each Offeror should provide the following information for the Design-Builder and each of its
subconsultants.

A

B.

Name(s), address(es), and role(s) of each firm (including all sub-consultants)

Firm profile(s), including:

Vi.

Age

Firm history(ies)

Firm size(s)

Areas of specialty/concentration

Current firm workload(s) projected over the next year

Provide a list of any contract held by the Offeror where the contract was
terminated (either for default or convenience). This list should also identify any
contracts that resulted in litigation or arbitration between the Owner and the

Offeror. If the Offeror has multiple offices, only contracts held by the office
submitting this proposal need be listed.

Description of the team organization and personal qualifications of key staff, including:

Identification of the single point of contact for the Design-Builder.

Organizational chart illustrating reporting lines and names and titles for key
participants proposed by the team.

Resumes for each key participant on the team, including definition of that

person’s role, relevant project experience, and current workload over the next two
years.
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iv.

Experience that the key team members have working together.

E.4.5 Relevant Experience and Capabilities

Detailed descriptions of no more than eight (8) projects that best illustrate the team’s

experience and capabilities relevant to this project. On each project description, please
provide all of the following information in consistent order:

Vi.

Vii.

Project name and location
Name, address, contact person and telephone number for owner reference

Brief project description including project cost, square footage, firm’s scope of
work, and key firm strengths exhibited

Identification of personnel involved in the selected project who are proposed to
work on this project

Project process and schedule data including construction delivery method, and
construction completion date (any unusual events or occurrences that affected the
schedule should be explained)

Construction cost data including pre-construction budget, and actual construction
cost (if actual construction cost exceeds original, please explain why)

E.4.6 Project Management Plan

Each Offeror should submit a Project Management Plan that addresses the issues set forth in
Section D.4.4 of this RFP.

E.4.7 Preliminary Project Schedule

Each Offeror should prepare a preliminary project schedule that shows how the Offeror intends
to complete the project in a timely manner. The schedule should be prepared using a critical path
method and should show key logic ties and activity durations. The schedule should demonstrate
that the Offeror understands the project and has a workable method to deliver the project in a
timely manner.

E.4.8 Cost Information

Offerors will be required to bid a Lump Sum Price. Each Offeror should also include a
preliminary schedule of value that contains a sufficient level of detail so as to permit the
Department to determine whether the Offeror has adequately scoped the Project (an electronic
form of the schedule of values is available for download at
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https://leftwichlaw.box.com/shared/static/ygekvll3vs64uditair2.xls. This element of the
evaluation is worth up to forty (40) points.

E.4.9 Local Business Utilization Plan

Each Offeror must submit a proposed Local Business Utilization Plan that identifies the specific
certified business enterprises that will participate in the contract and their anticipated roles. In
addition, each Offeror should provide: (i) a narrative description of similar projects and the
Offeror’s success in meeting such goals; and (ii) a chart, in summary form, that identifies the
Offeror’s major public projects over the last five years and its success in achieving such goals
(creativity should be displayed regarding joint-venture and subcontractor agreements).

E.4.10 Workforce Utilization Plan

Each Offeror must submit a Workforce Utilization Plan that describes how the Offeror will
increase participation by District residents in performing the labor necessary for the Project. The
plan should set forth how specifically the Offeror will implement its plan to increase
participation by District residents. The Offeror shall also provide a chart, in summary form, that
depicts the level of participation by District residents in past projects with the District.

E.4.11 Tax Affidavit
Each Offeror must submit a tax affidavit substantially in the form of Attachment D. In order to

be eligible for this procurement, Offerors must be in full compliance with their tax obligations to
the District of Columbia government.
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SECTION F BIDDING PROCEDURES & PROTESTS
F.1  Contact Person
For information regarding this RFP please contact:

Thomas D. Bridenbaugh
Leftwich & Ludaway, LLC
1400 K Street, NW

Suite 1000

Washington, D.C. 20005
Phone: (202) 434-9100
Facsimile: (202) 783-3420

Any written questions or inquiries should be sent to Thomas Bridenbaugh at the address above.
F.2  Preproposal Conference

A preproposal conference will be held on January 30, 2013 at 12:30 p.m. The conference will be
held at the Frank D. Reeves Center, 2" Floor Community Room, 2000 14™ Street, NW,
Washington, DC 20009. Interested Offerors are strongly encouraged to attend.

F.3  Explanations to Prospective Offerors

Each Offeror should carefully examine this Request for Proposals and any and all amendments,
addenda or other revisions, and thoroughly familiarize itself with all requirements prior to
proffering a submission. Should an Offeror find discrepancies or ambiguities in, or omissions
from, the RFP and amendments, addenda or revisions, or otherwise desire an explanation or
interpretation of the RFP, any amendments, addenda, or revisions, it must submit a request for
interpretation or correction in writing. Any information given to an Offeror concerning the
solicitation shall be furnished promptly to all other Offerors as an amendment or addendum to
this RFP if in the sole discretion of the Department that information is necessary in proffering
submissions or if the lack of it would be prejudicial to any other prospective Offerors. Oral
explanations or instructions given before the award of the contract shall not be binding.

Requests should be directed to Thomas Bridenbaugh at the address listed in Section F.1 no later
than the close of business on February 7, 2013. The person making the request shall be
responsible for prompt delivery.

F.4  Protests

Protests shall be governed by Section 4734 of the Department’s Procurement Regulations (27

DCMR 8 4734). Protests alleging defects in this solicitation must be filed prior to the time set for
receipt of submissions. If an alleged defect does not exist in this initial RFP, but was
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incorporated into the RFP by an amendment or addendum, a protest based on that defect must be
filed before the next closing time established for proffering submissions. In all other cases, a
protester shall file the protest within ten (10) days after the protester knows or should have
known, whichever is earlier, of the facts and circumstances upon which the protest is based. All
protests must be made in writing to the Department's Chief Contracting Officer (“CCO”) and
must be filed in duplicate. Protests shall be served on the Department by obtaining written and
dated acknowledgment of receipt from the Department's CCO. Protests received by the
Department after the indicated period shall not be considered. To expedite handling of protests,
the envelope shall be labeled “Protest”.

This section is intended to summarize the bid protest procedures and is for the convenience of
the Offerors only. To the extent any provision of this section is inconsistent with the
Procurement Regulations, the more stringent provisions shall prevail.

F.5 Contract Award

This procurement is being conducted in accordance with the provisions of Section 4712 of the
Department’s Procurement Regulations (27 DCMR 8§ 4712).

F.6  Retention of Submissions

All submissions shall be retained by the Department and therefore shall not be returned to the
Offerors. With the exception of proprietary financial information, the submissions shall become
the property of the Department and the Department shall the right to distribute or use such
information as it determines.

F.7  Examination of Submissions

Offerors are expected to examine the requirements of all instructions (including all amendments,
addenda, attachments and exhibits) in this RFP. Failure to do so shall be at the sole risk of the
Offeror and may result in disqualification.

F.8 Late Submissions: Modifications

A. Any submission or best and final offer received at the office designated in this RFP after
the exact time specified for receipt shall not be considered.

B. Any modification of a submission, including a modification resulting from the CCO’s
requests for best and final offers, is subject to the same conditions as in F.8.A stated
above.

C. The only acceptable evidence to establish the time of receipt at the Department’s office is

the time-date stamp of such installation on the submission wrapper or other documentary
evidence of receipt maintained by the installation.
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F.9

Notwithstanding any other provisions of this Request for Proposals to the contrary, a late
modification of an otherwise successful submission which makes its terms more
favorable to the Department may be considered at any time it is received and may be
accepted.

Submissions shall be irrevocable and remain in full force and effect for a period not less
than 120 days after receipt of submissions.

No Compensation for Preparation of Submissions

The Department shall not bear or assume any financial obligations or liabilities regarding the
preparation of any submissions submitted in response to this RFP, or prepared in connection
therewith, including, but without limitation, any submissions, statements, reports, data,
information, materials or other documents or items.

F.10 Rejection of Submissions

The Department reserves the right, in its sole discretion:

A

B.

To cancel this solicitation or reject all submissions.

To reject submissions that fail to prove the Offeror’s responsibility.

To reject submissions that contain conditions and/or contingencies that in the
Department’s sole judgment, make the submission indefinite, incomplete, otherwise

non-responsive, or otherwise unacceptable for award.

To waive minor irregularities in any submission provided such waiver does not result in
an unfair advantage to any Offeror.

To take any other action within the applicable Procurement Regulations or law.
To reject the submission of any Offeror that has submitted a false or misleading

statement, affidavit or certification in connection with such submission or this Request
for Proposals.
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F.11 Limitation of Authority

Only a person with prior written authority from the CCO shall have the express, implied, or
apparent authority to alter, amend, modify, or waive any clauses or conditions of the contract.
Furthermore, any alteration, amendment, modification, or waiver of any clause or condition of
this RFP is not effective or binding unless made in writing and signed by the CCO or its
authorized representative.

F.12 Non-Responsive Pricing
In general, the Department will consider a proposal non-responsive if Offeror’s price is greater
than 150% of the median price submitted by other Offerors. The Department reserves the right to

deem a proposal non-responsive if Offeror’s price is greater than 150% of the independent
government estimate.
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SECTION G INSURANCE REQUIREMENTS
G.1 Required Insurance

The contractor will be required to maintain the following types of insurance throughout the life
of the contract. The Contractor shall be responsible for the payment of all costs associated with
the required insurance, including any and all premiums and, in the case of a claim, any
applicable deductible.

G.1.1 Commercial general public liability insurance (“Liability Insurance”) against liability for
bodily injury and death and property damage, such Liability Insurance to be in an amount not
less than Five Million Dollars ($5,000,000) for liability for bodily injury, death and property
damage arising from any one occurrence and Five Million Dollars ($5,000,000) from the
aggregate of all occurrences within each policy year. The policy should include completed
operations coverage. The Design-Builder will be required to maintain this coverage in force for
a period of at least two years after substantial completion.

G.1.2 Workers’ compensation and Employers Liability coverage providing statutory benefits
for all persons employed by the contractor, or its contractors and subcontractors at or in
connection with the Work.

G.1.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the amount of at
least One Million Dollars ($1,000,000) for each occurrence for bodily injury and property
damage.

G.1.4 Excess umbrella liability coverage (on at least a follow form basis) and when combined
with the general liability policy has an aggregate limit of at least Ten Million Dollars
($10,000,000).

G.1.5 The Department intends to purchase a builder’s risk policy that will cover the work being
installed by the Design-Builder as well as the value of the base building. This policy will be in
lieu of builder’s risk insurance that would typically be carried by the Design-Builder.

G.1.6 With respect to the design team, errors and omissions coverage written on a claims made
basis and having an aggregate policy limit of at least Two Million Dollars ($2,000,000).

G.2  Additional Insureds
Each insurance policy shall be issued in the name of the contractor and shall name as additional

insured parties the Department and the District of Columbia, and shall not be cancelable or
reduced without thirty (30) days prior written notice to the Department.
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G.3  Waiver of Subrogation

All such insurance shall contain a waiver of subrogation against the Department and the District
of Columbia, and their respective agents.

G.4  Strength of Insurer
All insurance shall be placed with insurers that are reasonably acceptable to the Department and

with an A.M. Best’s rating of not less than A- (Excellent) and a surplus size of not less than XV.
All such insurers shall be licensed/approved to do business in the District of Columbia.

Page 24 of 25



SECTION J BONDS
J.1 Bid Bond

Offerors are required to submit with their proposal a bid bond in the amount of $50,000. All
bonding companies must be included on the Department of Treasury’s Listing of Approved
Sureties. Alternatively, Offerors may submit a cashier’s check or irrevocable letter of credit in
lieu of a bid bond. However, in the event an Offeror who is awarded a contract fails to post a
payment and performance bond for the full value of the contract, the Offeror shall thereby forfeit
the full amount of the cashier’s check or letter of credit, and the Department shall collect such
funds as liquidated damages. If the Offeror chooses to submit a cashier’s check or letter of credit
in lieu of a bid bond, the Offeror must complete the form included as Attachment F and return,
notarized, with the Offeror’s bid. Letters of credit must be: (i) unconditional and standby; (ii)
irrevocable; (iii) issued by an FDIC insured institution that is reasonably acceptable to DGS; and
(iv) able to be drawn on in the Washington, DC metropolitan area. The letter of credit shall
provide that it may be drawn upon if the holder of the letter of credit submits a signed statement
by DGS’s contracting officer stating that the Offeror has failed to enter into a contract consistent
with the terms of this procurement and the Offeror’s bid submitted thereunder.

J.2  Trade Subcontractor Bonds

The Form of Contract will require that all trade subcontractors provide a payment and
performance bond having a penal value equal to 100% of the cost of the trade subcontract. All
such bonds shall be written on a dual-obligee basis.

J.3 Contractor’s Payment and Performance Bond

In addition to the trade subcontractor bonds required by Section J.2, the Design-Builder will be

required to post a payment and performance bond having a penal value equal to the Lump Sum
Price at the time the Contract is executed.

Page 25 of 25



Attachments A1-All

Concept Designs, Narrative Scopes of Work, Aerial Site Images, and Play Equipment
Requirements



Attachment Al

Emery Recreation Center




GOVERNMENT OF THE DISTRICT OF COLUMBIA
Department of General Services

*x Kk X
I
1

MODERNIZATION OF THE PLAYGROUND AT
EMERY RECREATION CENTER

MODERNIZATION OF EMERY PLAYGROUND SCOPE OF WORK



1. INTRODUCTION

The Department of General Services (DGS) will issue a design-build contract for the
proposed scope of work.

Over the last few weeks, DGS and DPR vetted design options with the community for the
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and
desires expressed by the community, and it is this design that DGS seeks to develop into a
newly renovated playground.

2. LOCATION

Emery Recreation Center is located at 5701 Georgia Avenue, NW, Washington, DC. The
playground is located adjacent to the recreation center. See attached exhibit.

3. SCOPE OF WORK

The Department of General Services (“Office” or “DGS”) plans to deliver this project
through a design-build delivery method. A narrative for the scope of work is listed in the
sections below. If deviations or conflicts arise from what is referenced in the program
requirements/scope of work and field conditions, the Design-Builder shall submit a request
for clarification.

Please find enclosed a concept design drawing (Exhibit A) for the playground. The DB
contractor should include an allowance of $250,000.00 for play equipment only, and include
pricing for PIP safety surfacing as shown on the attached plan or required by playground
safety standards.

DGS requires the Design-Builder to hire a Landscape Architect to further develop the
concept design drawing for DGS’s approval. In addition, DGS requires the Design-Builder
to retain services of a certified Arborist for the project. During the Construction Phase, the
Design-Builder will implement the approved drawings, providing all labor, materials,
supervision and other services as may be necessary to accomplish this task.

Site will require a phase 1 archaeological study and coordination with District's Historic
Preservation office. Provide a geotechnical and site survey report for the project site. All
amenities and access to all amenities must meet or exceed all ADA accessibility standards,
specifically the entrances to the playground areas.
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4. Program of requirements for current and intended use:

A. Current use
The existing playground includes outdated play equipment that are posing a safety
hazard to children using the facility.

B. Intended use
Please note that the proposal is to dismantle and remove the existing play equipment,
fencing, underground foundations for play equipment, safety surfaces and install new
play equipment, fencing, benches, tables, water fountains, adult exercise area
equipment, custom signage, retaining walls, steel shade shelter and landscaping. The
scope of works includes:

C. Site work

1.

Erosion and Sediment Control: Furnish and install sediment and erosion
control measures inclusive of but not limited to: silt fencing, construction
entrances around the existing playground.

. Tree protection: Install construction fencing to protect all existing trees during

construction.

Seat walls: Install 18” tall seat walls in both the area adjacent to the existing
parking lot, basketball court entrances and within the play area as shown on the
concept plan.

Fitness Equipment: Provide and install Playworld Energi Prime System — 5
station and welcome sign placed on concrete slab.

Playground berm: Install playground berm within center area of playground as
shown on the concept plan.

D. Landscape Features
Provide and install trees, shrubs and plants as depicted on the concept plan.

E. Play Equipment and Safety Surface:

1.

2.

3.

Dismantle and remove existing surfacing, play equipment, foundations and
benches within the existing playground.

Provide custom park welcome sign, to be located adjacent to the existing parking
lot as shown on the concept plan (Exhibit B).

Provide and install a custom arched playground entrance sign in the SE corner of
the playground area; sign should be visible from Madison Street, NW (Exhibit F).
Provide and install Playworld single post swing; one bucket swing and one ADA
swing; Product: #SWING-SP8. Swing should contain anti-wrapping axis swivels.
Provide and install Playworld single post swing; two belt seats; Product:
#SWING-SP8. Swing should contain anti-wrapping axis swivels.

Provide and install Playworld 5-12; Model 350-1207.
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Provide and install two (2) Playworld Hillside Slides; custom for 48” berm.
Provide and install Playworld 2-5; Model 350-0722 (with roof).
Provide and install Playworld 5-12; Product No. ZZXX0151.

. Provide and install Playworld Quattro seesaw Model ZZXX0598.
. Provide and install Playworld Speedy Racetrack Springer Model ZZXX0585.
. Provide and install PIP safety surfacing within the playground area as shown on

the concept plan.

F. Site Amenities

1.

Benches: Provide and install six (6) benches; Dumor model 58-SER-3AR per
DPR standards; layout to be determined by DGS.

Game Tables: Provide and install two (2) game tables; Dumor model 68-175-3-
SH 1 per DPR standards; layout to be determined by DGS.

Table and Bench combo: Provide and install one (1) Dumor model 62-861/92
per DPR standards; layout to be determined by DGS.

Table and Bench combo: Provide and install one (1) Dumor model 62-861/68
1/92-51 per DPR standards; layout to be determined by DGS.

Trash Receptacles: Install four (4) Dumor Litter Receptacles with self-closing
dome lid and blue recycle receptacles per DPR standards; layout to be
determined by DGS.

Park signage: Install one bulletin board and other required playground signage
on the playground fence per the signage standards provided by DPR. Signs and
bulletin board to be installed in locations determined by DGS.

Security lighting: Provide site LED safety lighting throughout the park area;
layout to be determined by DGS.

Provide and install freeze proof drinking fountains in the playground per DPR
standards. Layout to be determined by DGS.

Bike racks: Provide and install two (2) bike racks per DPR standards. Layout to
be determined by DGS.

10.Shade shelter: Provide and install 30’ x 15’ steel shade structure on concrete

slab as shown on the concept plan.

11.Fencing: provide and install steel ornamental fencing per DPR standards and

two (2) gates around perimeter of new playground.

12.Security cameras: Provide and install new and/or additional wireless security

cameras as required. Items should be included in the project as an add
alternate.
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13.Automatic locking gates: Provide automatic-locking gates programed to lock

and unlock at specific times. Items should be included in the project as an add
alternate.

G. Description Of Work

The Design-Builder shall provide all necessary services, labor, equipment and materials
as required to achieve the work as described in this document.

1.

Collection, Assessment and Verification of Existing Conditions
Design-Builder shall be responsible for the collection, assessment, and
verification of existing conditions.

Archeological Documentation

Design-Builder shall conduct a Phase | archeological survey of the site in
accordance with District of Columbia State Historic Preservation Officer’'s (DC
SHPO) standards and guidelines for archaeological survey current at the time of
the investigation the standards of DC Historic Preservation Office, and present all
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must
contact DC SHPO for guidelines.

Geotechnical Study

Design-Builder shall conduct a geotechnical study to determine soil and
subsurface engineering properties and suitability for the proposed design and to
make appropriate recommendations to DGS. Design-Builder shall present all
findings in a report to DGS within thirty (30) days of NTP.

Site Surveys

Design-Builder shall conduct a complete survey(s) of the site as required to
successfully construct the play space. At a minimum, the survey(s) shall include
boundary, topographical, and utility data.

Meetings
Design-Builder, the Project Manager, DPR and community shall meet as
necessary to review Design-Builder’s work.

Permitting
Design-Builder shall obtain ALL permits necessary to construct the playground,
including trade permits.

Submittals

Design-Builder shall submit to the Project Manager for review and approval all
shop drawings, material data and samples provided by Design-Builder, vendors
and/or manufacturers. The Project Manager shall review and approve or reject
submittals within five (5) business days of receipt.
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8. Construction Schedule
Design-Builder shall submit to the Project Manager for review and approval a
construction schedule within 15 business days of NTP.

9. Construction

Design-Builder shall provide all labor, equipment and materials as required to

construct the play space, including:

a. Layout and staking;

b. Erosion and sediment control;

c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil
stripping and stockpiling as necessary);

d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading);

e. Ultility installation, including electric, water, and storm-water management
required by the District Department of the Environment;

f. Paving and surfacing;

g. Furnishings installations (e.g., benches, fences and gates, litter receptacles).

10.Walk-Through Inspection
At the end of construction, Design-Builder shall perform a walk-through
inspection in the presence of the Project Manager and prepare a report stating
any deficiencies found during the walk through, and ensure that all the
deficiencies are corrected by the Design-Builder prior to demobilization.

11.As-Built Drawings & Warranty Information
Design-Builder shall prepare an *“as-built” plan of the site including all the
modifications performed during construction, within 30 days of completion.
Design-Builder shall also submit warranty information on all design requirements
within 30 days of completion.

H. Execution

1. Coordination
Coordination of the work is the responsibility of Design-Builder.

2. Site Cleanliness
During the contract and/or as directed by the Project Manager, as the installation
is completed, Design-Builder shall ensure that the site is clear of all extraneous
materials, rubbish, or debris.

3. Site Security
Design-Builder shall secure the project work area by a minimum 6.0’ chain link
fence. Design-Builder shall ensure site is locked during non-work hours.
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Protection Of Existing Elements

Design-Builder shall protect all existing features, public utilities, and other existing
structures during construction. Design-Builder shall protect existing trees and shrubs
from damage during construction. Protection extends to the root systems of existing
vegetation. Design-Builder shall not store materials or equipment, or drive machinery,
within drip line of existing trees and shrubs.
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EXHIBIT- A: SITE PLAN
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EXHIBIT- B: PERSPECTIVE VIEW OF ENTRANCE SIGN

EXHIBIT- C: PERSPECTIVE VIEW OF FITNESS AREA AND SHADE STRUCTURE
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EXHIBIT- D: PERSPECTIVE VIEW OF PLAY AREA (LOOKING NORTH)

EXHIBIT- E: PERSPECTIVE VIEW OF PLAY AREA (LOOKING SOUTH)
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EXHIBIT- F: PERSPECTIVE VIEW OF PLAY AREA ENTRANCE FROM SE CORNER
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1. INTRODUCTION

The Department of General Services (DGS) will issue a design-build contract for the
proposed scope of work.

2. LOCATION

Upshur Park is located at 4300 Arkansas Avenue, NW Washington, DC. The playground,
basketball courts, fithess equipment, and soccer area are adjacent to the recreation center.

14th Street, NW

Existing Fitness
Equipment

Synthetic Soccer Pitch
85" X 140’

14th Street, NW

Upshur Street, NW

0 40 80 160 UpShUI’ Park
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. SCOPE OF WORK

The Department of General Services (“Office” or “DGS”) plans to deliver this project
through a design-build delivery method. A narrative for the scope of work is listed in the
sections below. If deviations or conflicts arise from what is referenced in the program
requirements/scope of work and field conditions, the Design-Builder shall submit a
request for clarification.

DGS requires the Design-Builder to hire a Landscape Architect to develop construction
documents for DGS’s approval. During the Construction Phase, the Design-Builder will
implement the approved drawings, providing all labor, materials, supervision and other
services as may be necessary to accomplish this task. Site will require a phase 1
archaeological study and coordination with District's Historic Preservation office.
Provide a geotech and site survey report for the project site. All amenities and access
to all amenities must meet or exceed all ADA accessibility standards.

. Program of requirements for current and intended use:

Current use
The existing park includes outdated fithess equipment that is posing a safety hazard to
children using the facility, a dirt soccer field, and basketball courts.

. Intended use
The proposal is to dismantle and remove the existing fithess equipment and associated
pad or underground foundations for the fithess equipment. Contractor shall install new
fence latches around the sandbox, install a 85’ x 140’ soccer pitch with 6” flush concrete
curb, re-surface basketball courts using premier court material, new hoops and
backboards, new soccer goals and site amenities including: trash receptacles, benches
and sandbox restoration.

C. Site work

1. Erosion and Sediment Control: Furnish and install sediment and erosion control
measures inclusive of but not limited to; silt fencing, construction entrances around
the existing playground.

2. Tree protection: Install construction fencing to protect all existing trees during
construction.

3. Seed and straw all areas surrounding the new synthetic turf field. Contractor is
responsible to water and mow seeded area until the grass has been established.

4. Install 60” wide asphalt walking path from Upshur St to 14" St along the exterior
outfield baseball field fence. Item should be included in the project as an add
alternate.

MODERNIZATION OF UPSHUR PARK SCOPE OF WORK



5.

Install standard DPR ornamental fencing along 14™ St where the seat wall ends to a
point at which the steps meet the recreation center plaza entrance at Arkansas

Avenue. Item should be included in the project as an add alternate.

D. Site Amenities

1.

Fencing and gates: Replace latches on the fencing surrounding the sandbox.
Provide and install 8’ high, vinyl-coated chain-link fence and posts with lockable
gates surrounding the basketball courts.

Premier Court: Provide and install a new court surface consisting of 100% open
celled, polyurethane foam product with a polypropylene backing and a polyester
facing material. Product is manufactured by Premier Courts. Court system shall
consist of the following but is not limited to: polyurethane foam product, court mylar,
seam fabric, perimeter fabric, seam compounds and seam cover fabric, standard
color. Color of court shall be determined by DGS during the submittal process.

Basketball Goals: Contractor shall furnish and install four (4) new basketball
systems by Ultimate Playground Basketball System model BA873U-BK including
padding model BA870PP-BK for the pole and padding model BA72U-BK for the
backboard.

Benches: Provide two (2) surface mounted Ultra Site benches model 942SM-DP6
on the basketball court and two (2) surface mounted (on concrete pads) Ultra Site
benches model 942SM-DP6 soccer pitch.

Trash Receptacles: Provide two (2) trash receptacles close to the basketball court
and two (2) trash receptacles close to the soccer pitch per DPR standards.

Soccer Pitch: Provide a synthetic turf 85" X 140’ soccer pitch with 6” flush curb per
Field Turf Standards. Field markings will be determined by DGS during the design
phase.

Soccer Goals: Provide two (2) soccer goals. Size will be determined during the
design phase.

Sandboxes: Provide additional sand to restore existing sandboxes and install
method to contain the sand within the sand box enclosure.

Park signage: Install one set of park hours, safety signs on the basketball court
fence and miscellaneous athletic field signs per the signage standards provided by
DPR. Signs and bulletin boards to be installed in locations determined by DGS.

10.Athletic Court Lighting: Install new Musco athletic sports lighting fixtures/poles at

the basketball courts to illuminate the courts. The sports lighting is to be integrated
with a new Musco lighting control system installed by the design-build contractor.
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E. Description Of Work

The Design-Builder shall provide all necessary services, labor, equipment and materials
as required to achieve the work as described in this document.

1.

Collection, Assessment and Verification of Existing Conditions
Design-Builder shall be responsible for the collection, assessment, and
verification of existing conditions.

Archeological Documentation

Design-Builder shall conduct a Phase | archeological survey of the site in
accordance with District of Columbia State Historic Preservation Officer's (DC
SHPO) standards and guidelines for archaeological survey current at the time of
the investigation the standards of DC Historic Preservation Office, and present all
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must
contact DC SHPO for guidelines.

Geotechnical Study

Design-Builder shall conduct a geotechnical study to determine soil and
subsurface engineering properties and suitability for the proposed design and to
make appropriate recommendations to DGS. Design-Builder shall present all
findings in a report to DGS within thirty (30) days of NTP.

Site Surveys

Design-Builder shall conduct a complete survey(s) of the site as required to
successfully construct the park. At a minimum, the survey(s) shall include
boundary, topographical, and utility data.

Meetings
Design-Builder, the Project Manager, DPR and community shall meet as
necessary to review Design-Builder’s work.

Permitting
Design-Builder shall obtain ALL permits necessary to construct the playground,
including trade permits.

Submittals

Design-Builder shall submit to the Project Manager for review and approval all
shop drawings, material data and samples provided by Design-Builder, vendors
and/or manufacturers. The Project Manager shall review and approve or reject
submittals within five (5) business days of receipt.

Construction Schedule
Design-Builder shall submit to the Project Manager for review and approval a
construction schedule within 15 business days of NTP.
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9. Construction
Design-Builder shall provide all labor, equipment and materials as required to
construct the park, including:

a.
b.
C.

d.
e.

f.

g.

Layout and staking;

Erosion and sediment control;

Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil
stripping and stockpiling as necessary);

Earthwork (e.g., cut, fill, trenching, rough grading, finish grading);

Utility installation, including electric, water, and storm-water management
required by the District Department of the Environment;

Paving and surfacing;

Furnishings installations (e.g., benches, fences and gates, litter receptacles).

10.Walk-Through Inspection
At the end of construction, Design-Builder shall perform a walk-through
inspection in the presence of the Project Manager and prepare a report stating
any deficiencies found during the walk through, and ensure that all the
deficiencies are corrected by the Design-Builder prior to demobilization.

11.As-Built Drawings & Warranty Information
Design-Builder shall prepare an *“as-built” plan of the site including all the
modifications performed during construction, within 30 days of completion.
Design-Builder shall also submit warranty information on all design requirements
within 30 days of completion.

F. Execution

1. Coordination
Coordination of the work is the responsibility of Design-Builder.

2. Site Cleanliness
During the contract and/or as directed by the Project Manager, as the installation
is completed, Design-Builder shall ensure that the site is clear of all extraneous
materials, rubbish, or debris.

3. Site Security
Design-Builder shall secure the project work area by a minimum 6.0’ chain link
fence. Design-Builder shall ensure site is locked during non-work hours.

G. Protection Of Existing Elements

Design-Builder shall protect all existing features, public utilities, and other existing
structures during construction. Design-Builder shall protect existing trees and shrubs
from damage during construction. Protection extends to the root systems of existing
vegetation. Design-Builder shall not store materials or equipment, or drive machinery,
within drip line of existing trees and shrubs.
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1. INTRODUCTION

The Department of General Services (“Office” or “DGS”) will issue a design-build contract
for the proposed scope of work.

Over the last few weeks, DGS and DPR vetted design options with the community for the
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and
desires expressed by the community, and it is this design that DGS seeks to develop into a
newly renovated playground.

2. LOCATION

Brentwood playground is located at 2311 14" Street, NE, Washington, DC. The Play areas
are adjacent to the recreation center. See attached exhibit.

3. SCOPE OF WORK

The Department of General Services (“Office” or “DGS”) plans to deliver this project
through a design-build delivery method. A narrative for the scope of work is listed in the
sections below. If deviations or conflicts arise from what is referenced in the program
requirements/scope of work and field conditions, the Design-Builder shall submit a request
for clarification.

Please find enclosed a concept design drawing (exhibit attached) for the playground. The
DB contractor should include an allowance of $250,000.00 for play equipment only, (exhibit
attached), and include pricing for PIP safety surfacing as shown on the attached plan or
required by playground safety standards.

DGS requires the Design-Builder to hire a Landscape Architect to further develop the
concept design drawing for DGS’s approval. In addition, DGS requires the Design-Builder
to retain services of a certified Arborist for the project. During the Construction Phase, the
Design-Builder will implement the approved drawings, providing all labor, materials,
supervision and other services as may be necessary to accomplish this task.

Site will require a phase 1 archaeological study and coordination with District's Historic
Preservation office. Provide a geotech and site survey report for the project site. All
amenities and access to all amenities must meet or exceed all ADA accessibility standards,
specifically the entrances to the playground areas.

4. PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE
A. Current use
The existing playground includes outdated play equipment and a couple of swings that

are posing a safety hazard to children using the facility. There are also existing
basketball court and baseball field.
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B. Intended use

The proposal is to dismantle and remove the existing play equipment, fencing,
underground foundations for play equipment, safety surfaces and install new play
equipment, safety surface, fencing, benches, water fountain, walking path, adult
exercise area/equipment and landscaping. The scope of work includes:

C. Site work

1.

Erosion and Sediment Control: Furnish and install sediment and erosion
control measures inclusive of but not limited to; silt fencing, construction
entrances around the existing playground.

Tree protection: Install construction fencing to protect all existing trees during
construction.

Install 6 feet wide decomposed granite walking path as shown on the attached
plan and provide accessible pathways to play spaces.

Provide two Life Trail exercise stations on broom finish concrete pad and
distance markers along the path as shown on the attached concept plan.
a. Station 1: one tower and three panels
1. Model zzIt0064 (ADA stretch)
2. Model zzltoo6o (Shoulder stretch)
3. Model zzIt0047s (Lower body cycling exercises)
b. Station 2: one tower and three panels
1. Model zzIt0064 (ADA stretch)
2. Model zzltoo6o (Shoulder stretch)
3. Model zzIt0047s (Lower body cycling exercises)
c. Provide and install welcome sign at the exercise stations

Remove the existing fence around the playground and install new ornamental
black tubular steel four foot high fence and gates to enclose the new playground
as shown on the concept plan.

Provide and install a steel frame 10’ x 30’ shade structure near the 15" Street,
NE side of the recreation center.

Provide and install steel frame shelter 16’ x 16’ shade structure located in the
picnic area. Item should be included in the project as an add alternate.

D. Play Equipment and Safety Surface:

1. Dismantle and remove existing play equipment, foundations and benches from

the existing two play grounds. Remove the existing gazebo between the 2
playgrounds.
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8.

9.

Install PIP safety surface and play equipment specified by the manufacturer for
both 2-5 year old and for 6-12 year old playground areas.

Provide and install two Playworld Bench Boulders model zzbd0012.

Provide and install medium Playworld Playweb model zzxx0019 in the center of
the playground area.

Install swing sets as per the concept plan.
a. Install single post with one bucket seat and one accessible swing seat in
2-5 play area.
b. Install single post swing with two belt seats in 5-12 play area.

Provide and install Playworld Challenger playground model 350-1208 as per the
manufacturer's recommendation.

Provide and install Playworld Spinami model zzxx0151.
Provide and install Playworld Quattro Seesaw model zzxx0598.

Provide and install Playworld Speedy Racetrack Springer model zzxx0585.

10.Provide a PIP safety surface per the concept plan where the safety surface/PIP

rubber should be contiguous between the play equipment and install safety
surface as per the pattern on the concept plan.

E. Site Amenities

1.

Benches: Install eight (8) new benches layout to be determined model Dumor
product number 58-SER-3AR.

Trash Receptacles: Install four (4) Dumor Litter Receptacle with self-closing
dome lid and blue recycle receptacles under side plaza structure per DPR
standards.

Park signage: Install one bulletin board near the recreation center and one set
of park hours and safety signs on the playground fence per the signage
standards provided by DPR. Signs and bulletin boards to be installed in
locations determined by DGS.

Security lighting: Provide site LED safety lighting throughout the park area.

Install freeze proof drinking fountains in the playground per DPR standards.
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6.

Park furniture: Install game tables, picnic tables, trash receptacles, bench
boulders, bike racks and seating under the pavilion and throughout the park per
the DPR standards. Layout to be determined by DGS during the design phase.

F. Description Of Work

The Design-Builder shall provide all necessary services, labor, equipment and materials
as required achieving the work as described in this document.

1.

Collection, Assessment and Verification of Existing Conditions
Design-Builder shall be responsible for the collection, assessment, and
verification of existing conditions.

. Archeological Documentation

Design-Builder shall conduct a Phase | archeological survey of the site in
accordance with District of Columbia State Historic Preservation Officer's (DC
SHPO) standards and guidelines for archaeological survey current at the time of
the investigation the standards of DC Historic Preservation Office, and present all
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must
contract DC SHPO for guidelines.

Geotechnical Study

Design-Builder shall conduct a geotechnical study to determine soil and
subsurface engineering properties and suitability for the proposed design and to
make appropriate recommendations to DGS. Design-Builder shall present all
findings in a report to DGS within thirty (30) days of NTP.

Site Surveys

Design-Builder shall conduct a complete survey(s) of the site as required to
successfully construct the park. At a minimum, the survey(s) shall include
boundary, topographical, and utility data.

Meetings
Design-Builder, the Project Manager, DPR and community shall meet as
necessary to review Design-Builder’s work.

Permitting
Design-Builder shall obtain all permits necessary to construct the playground,
including trade permits.

Submittals

Design-Builder shall submit to the Project Manager for review and approval all
shop drawings, material data and samples provided by Design-Builder, vendors
and/or manufacturers. The Project Manager shall review and approve or reject
submittals within five (5) business days of receipt.
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8. Construction Schedule
Design-Builder shall submit to the Project Manager for review and approval a
construction schedule within 15 business days of NTP.

9. Construction

Design-Builder shall provide all labor, equipment and materials as required to

construct the park, including:

a. Layout and staking;

b. Erosion and sediment control;

c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil
stripping and stockpiling as necessary);

d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading);

e. Ultility installation, including electric, water, and storm-water management
required by the District Department of the Environment;

f. Paving and surfacing;

g. Furnishings installations (e.g., benches, fences and gates, litter receptacles).

10.Walk-Through Inspection
At the end of construction, Design-Builder shall perform a walk-through
inspection in the presence of the Project Manager and prepare a report stating
any deficiencies found during the walk through, and ensure that all the
deficiencies are corrected by the Design-Builder prior to demobilization.

11.As-Built Drawings & Warranty Information
Design-Builder shall prepare an *“as-built” plan of the site including all the
modifications performed during construction, within 30 days of completion.
Design-Builder shall also submit warranty information on all design requirements
within 30 days of completion.

G. Execution

1. Coordination
Coordination of the work is the responsibility of Design-Builder.

2. Site Cleanliness
During the contract and/or as directed by the Project Manager, as the installation
is completed, Design-Builder shall ensure that the site is clear of all extraneous
materials, rubbish, or debris.

3. Site Security
Design-Builder shall secure the project work area by a minimum 6.0’ chain link
fence. Design-Builder shall ensure site is locked during non-work hours.
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H. Protection Of Existing Elements

1. Design-Builder shall protect all existing features, public utilities, and other
existing structures during construction. Design-Builder shall protect existing
trees and shrubs from damage during construction. Protection extends to the root
systems of existing vegetation. Design-Builder shall not store materials or
equipment, or drive machinery, within drip line of existing trees and shrubs.
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